
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 4/01/2011

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0918-45-802
Project STP 2011(879)
Highway VA
County DALLAS
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 2011(879)          CONTROL: 0918-45-802                   
               COUNTY:  DALLAS                                                        
               LETTING: 04/06/2011                                                    
               REFERENCE NO: 0401                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 1-9 - 9-9                                          ) 
        X  GENERAL NOTES (SH. NO.: B - N                                              
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: See changes outlined below.                                         
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        Bid Inserts:                                                                  
         Sheet 1-9: Item 104-2011 quantity changed to 3.                              
                    Item 104-2029 quantity changed to 2196.                           
                    Item 161-2005 quantity changed to 4940.                           
                    Item 162-2002 quantity changed to 4940.                           
                    Item 168-2001 quantity changed to 77.                             
         Sheet 2-9  Item 360-2060 quantity changed to 662.                            
                    Item 432-2035 quantity changed to 71.                             
         Sheet 3-9  Item 529-2002 quantity changed to 2215.                           
                    Item 529-2014 quantity changed to 751.                            
         Sheet 4-9  Item 531-2004 quantity changed to 3969.                           
                    Item 531-2006 quantity changed to 47.                             
                    Item 531-2007 quantity changed to 104.                            
                    Item 531-2008 quantity changed to 24.                             
                    Item 531-2009 quantity changed to 70.                             
                    Item 531-2014 quantity changed to 6.                              
         Sheet 5-9  Item 618-2022 quantity changed to 279.                            
                    Item 618-2023 quantity changed to 65.                             
                    Item 620-2009 quantity changed to 344.                            
        DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
        (INCLUDING PLANS SHEET CHANGES)                                               
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                   Item 624-2007 is changed to item 624-2008                         
                   with a quantity of 121.                                           
        Sheet 6-9  Item 644-2058 quantity changed to 106.                            
                   Item 666-2042 quantity changed to 12471.                          
                   Item 666-2048 quantity changed to 3001.                           
        Sheet 7-9  Item 666-2155 quantity changed to 12471.                          
                   Item 666-2157 quantity changed to 3001.                           
                   Item 677-2005 quantity changed to 12247.                          
                   Item 677-2007 quantity changed to 2914.                           
                   Item 678-2004 quantity changed to 12471.                          
                   Item 678-2006 quantity changed to 3001.                           
        Sheet 8-9  Item 682-2014 quantity changed to 1.                              
                   Item 684-2028 quantity changed to 1466.                           
                   Item 684-2030 quantity changed to 187.                            
                   Item 687-2001 quantity changed to 28.                             
                   Item 690-2024 quantity changed to 24.                             
                   Item 690-2026 quantity changed to 24.                             
                   Item 690-2030 quantity changed to 63.                             
                   Item 690-2032 quantity changed to 50.                             
                   Item 690-2128 is deleted.                                         
         Sheet 9-9 Item 5522-2006 quantity changed to 40.                            
       Sheets 8-9 - 9-9 information shifted due to the item revisions.               
                                                                                     
       General Notes:                                                                
         Sheet B: General section revised.                                           
         Sheet D: Contact person revised.                                            
         Sheet K: Item 618 note replaced.                                            
         Sheet L: Item 624 note added.                                               
         Sheet M: Item 684 note revised.                                             
       Sheets B - N: Information shifted due to the changes above.                   
                                                                                     
       Plan set:                                                                     
         The following plan sheets have been replaced:                               
         4,4A- 4H,5,5A-5B,6,6A-6G,7,7A-7b,                                           
         12,13,14,14A-14E,36,37,38,39,40,45,49,                                      
         63,64,80,81,82,84,93,96,100,104,108,                                        
         111,114,116,123,125,127,128,146,148,                                        
         152,168,169,171,172                                                         
         The following sheet has been revised: 2                                     
         The following sheet has been deleted: 50                                    
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT STP 2011(879) TxDOT
COUNTY  DALLAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

104 2001 REMOVING CONC (PAV)
DOLLARS

and CENTS

SY 27.000 1

104 2009 REMOVING CONC (RIPRAP)

DOLLARS
and CENTS

SY 33.000 2

104 2011 REMOVING CONC (MEDIANS)

DOLLARS
and CENTS

SY 3.000 3

104 2029 REMOVING CONC (CURB OR CURB & GUT-

TER)
DOLLARS

and CENTS

LF 2,196.000 4

104 2036 REMOVING CONC (SIDEWALK OR RAMP)

DOLLARS
and CENTS

SY 265.000 5

161 2005 006 COMPOST MANUF TOPSOIL (PB) (4")

DOLLARS
and CENTS

SY 4,940.000 6

162 2002 BLOCK SODDING

DOLLARS
and CENTS

SY 4,940.000 7

168 2001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 77.000 8

340 2050 003 D-GR HMA(METH) TY-C PG70-22
DOLLARS

and CENTS

TON 221.000 9

354 2024 PLANE ASPH CONC PAV(2" TO 4")
DOLLARS

and CENTS

SY 383.000 10
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360 2060 003 CONC PAV (JT REINF) VAR DEPTH (6"-13")
DOLLARS

and CENTS

SY 662.000 11

432 2035 RIPRAP (CONC)(6 IN)

DOLLARS
and CENTS

CY 71.000 12

450 2026 001 RAIL (TY PR2)

DOLLARS
and CENTS

LF 72.000 13

450 2073 001 RAIL (HANDRAIL)(TY B)

DOLLARS
and CENTS

LF 53.000 14

452 2009 REMOV RAIL (SIDEWALK & METAL ELE-
MENTS)

DOLLARS
and CENTS

LF 51.000 15

464 2003 003 RC PIPE (CL III)(18 IN)

DOLLARS
and CENTS

LF 266.000 16

464 2005 003 RC PIPE (CL III)(24 IN)

DOLLARS
and CENTS

LF 60.000 17

465 2001 001 INLET (COMPL)(TY C)
DOLLARS

and CENTS

EA 9.000 18

479 2001 ADJ MANHS
DOLLARS

and CENTS

EA 7.000 19

479 2006 ADJUST INLET (CAP)
DOLLARS

and CENTS

EA 9.000 20

PROPOSAL SHEET
PROJECT STP 2011(879) TxDOT
COUNTY  DALLAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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500 2001 005 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 21

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-

DLING
DOLLARS

and CENTS

MO 12.000 22

506 2031 010 SANDBAGS FOR EROSION CONTROL
DOLLARS

and CENTS

EA 2,000.000 23

506 2034 010 TEMPORARY SEDIMENT CONTROL FENCE
DOLLARS

and CENTS

LF 2,000.000 24

528 2004 LANDSCAPE PAVERS

DOLLARS
and CENTS

SY 1.000 25

529 2001 CONC CURB (TY I)

DOLLARS
and CENTS

LF 59.000 26

529 2002 CONC CURB (TY II)

DOLLARS
and CENTS

LF 2,215.000 27

529 2004 CONC CURB & GUTTER (TY II)
DOLLARS

and CENTS

LF 169.000 28

529 2014 CONC CURB (TY C)
DOLLARS

and CENTS

LF 751.000 29

530 2010 DRIVEWAYS (CONC)
DOLLARS

and CENTS

SY 13.000 30

PROPOSAL SHEET
PROJECT STP 2011(879) TxDOT
COUNTY  DALLAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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531 2004 CONC SIDEWALKS (6")
DOLLARS

and CENTS

SY 3,969.000 31

531 2005 CURB RAMPS (TY 1)

DOLLARS
and CENTS

EA 59.000 32

531 2006 CURB RAMPS (TY 2)

DOLLARS
and CENTS

EA 47.000 33

531 2007 CURB RAMPS (TY 3)

DOLLARS
and CENTS

EA 104.000 34

531 2008 CURB RAMPS (TY 4)
DOLLARS

and CENTS

EA 24.000 35

531 2009 CURB RAMPS (TY 6)
DOLLARS

and CENTS

EA 70.000 36

531 2010 CURB RAMPS (TY 7)
DOLLARS

and CENTS

EA 113.000 37

531 2011 CURB RAMPS (TY 8)

DOLLARS
and CENTS

EA 15.000 38

531 2013 CURB RAMPS (TY 20)

DOLLARS
and CENTS

EA 3.000 39

531 2014 CURB RAMPS (TY 22)

DOLLARS
and CENTS

EA 6.000 40

531 2017 CURB RAMPS (TY 21)
DOLLARS

and CENTS

EA 10.000 41

PROPOSAL SHEET
PROJECT STP 2011(879) TxDOT
COUNTY  DALLAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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531 2022 CURB RAMPS (TY 7)(MOD)
DOLLARS

and CENTS

EA 9.000 42

531 2040 CURB RAMPS (TY 5)

DOLLARS
and CENTS

EA 8.000 43

531 2041 CURB RAMPS (TY 10)

DOLLARS
and CENTS

EA 29.000 44

531 2046 CURB RAMPS (TY 11)

DOLLARS
and CENTS

EA 1.000 45

540 2030 023 MTL BEAM GD FEN (MOVE AND RESET)
DOLLARS

and CENTS

LF 50.000 46

542 2001 REMOVING METAL BEAM GUARD FENCE
DOLLARS

and CENTS

LF 50.000 47

544 2001 GUARDRAIL END TREATMENT (INSTALL)
DOLLARS

and CENTS

EA 1.000 48

618 2022 CONDT (PVC) (SCHD 40) (3")

DOLLARS
and CENTS

LF 279.000 49

618 2023 CONDT (PVC) (SCHD 40) (3") (BORE)

DOLLARS
and CENTS

LF 65.000 50

620 2009 001 ELEC CONDR (NO. 6) BARE

DOLLARS
and CENTS

LF 344.000 51

624 2008 014 GROUND BOX TY A (122311) W/APRON
DOLLARS

and CENTS

EA 121.000 52

PROPOSAL SHEET
PROJECT STP 2011(879) TxDOT
COUNTY  DALLAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT
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ONLY
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NO
DESC
CODE

S.P.
NO.
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644 2025 INS SM RD SN SUP&AM TY S80(1) SA(T)
DOLLARS

and CENTS

EA 2.000 53

644 2058 RELOCATE SM RD SN SUP & AM TY S80

DOLLARS
and CENTS

EA 106.000 54

666 2003 REFL PAV MRK TY I (W) 4" (BRK)(100MIL)

DOLLARS
and CENTS

LF 450.000 55

666 2012 REFL PAV MRK TY I (W) 4" (SLD)(100MIL)

DOLLARS
and CENTS

LF 450.000 56

666 2036 REFL PAV MRK TY I (W) 8" (SLD)(100MIL)
DOLLARS

and CENTS

LF 900.000 57

666 2042 REFL PAV MRK TY I (W) 12"(SLD)(100MIL)
DOLLARS

and CENTS

LF 12,471.000 58

666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 3,001.000 59

666 2105 REFL PAV MRK TY I (Y) 4" (BRK)(100MIL)

DOLLARS
and CENTS

LF 450.000 60

666 2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL)

DOLLARS
and CENTS

LF 450.000 61

666 2142 REF PAV MRK TY II (W)  4" (BRK)

DOLLARS
and CENTS

LF 450.000 62

666 2145 REF PAV MRK TY II (W)  4" (SLD)
DOLLARS

and CENTS

LF 450.000 63

PROPOSAL SHEET
PROJECT STP 2011(879) TxDOT
COUNTY  DALLAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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666 2153 REF PAV MRK TY II (W)  8" (SLD)
DOLLARS

and CENTS

LF 900.000 64

666 2155 REF PAV MRK TY II (W) 12" (SLD)

DOLLARS
and CENTS

LF 12,471.000 65

666 2157 REF PAV MRK TY II (W) 24" (SLD)

DOLLARS
and CENTS

LF 3,001.000 66

666 2176 REF PAV MRK TY II (Y)  4" (BRK)

DOLLARS
and CENTS

LF 450.000 67

666 2178 REF PAV MRK TY II (Y)  4" (SLD)
DOLLARS

and CENTS

LF 450.000 68

677 2005 ELIM EXT PAV MRK & MRKS (12")
DOLLARS

and CENTS

LF 12,247.000 69

677 2007 ELIM EXT PAV MRK & MRKS (24")
DOLLARS

and CENTS

LF 2,914.000 70

678 2001 PAV SURF PREP FOR MRK ( 4")

DOLLARS
and CENTS

LF 1,800.000 71

678 2003 PAV SURF PREP FOR MRK ( 8")

DOLLARS
and CENTS

LF 900.000 72

678 2004 PAV SURF PREP FOR MRK (12")

DOLLARS
and CENTS

LF 12,471.000 73

678 2006 PAV SURF PREP FOR MRK (24")
DOLLARS

and CENTS

LF 3,001.000 74

PROPOSAL SHEET
PROJECT STP 2011(879) TxDOT
COUNTY  DALLAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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682 2014 001 PED SIG SEC (12 IN) LED (2 INDICATIONS)
DOLLARS

and CENTS

EA 1.000 75

684 2028 TRF SIG CBL (TY A) (14 AWG) ( 2 CONDR)

DOLLARS
and CENTS

LF 1,466.000 76

684 2030 TRF SIG CBL (TY A) (14 AWG) ( 4 CONDR)

DOLLARS
and CENTS

LF 187.000 77

687 2001 004 PED POLE ASSEMBLY

DOLLARS
and CENTS

EA 28.000 78

688 2001 PED DETECT (2 INCH PUSH BTN)
DOLLARS

and CENTS

EA 113.000 79

690 2024 REMOVAL OF SIGNAL HEAD ASSM
DOLLARS

and CENTS

EA 24.000 80

690 2026 INSTALL OF SIGNAL HEAD ASSM
DOLLARS

and CENTS

EA 24.000 81

690 2030 REMOVAL OF PEDESTRIAN PUSH BUTTONS

DOLLARS
and CENTS

EA 63.000 82

690 2032 INSTALL OF PEDESTRIAN PUSH BUTTONS

DOLLARS
and CENTS

EA 50.000 83

690 2063 REMOVAL OF CONCRETE FOUNDATIONS

DOLLARS
and CENTS

EA 1.000 84

690 2182 MODIFY OF GROUND BOXES
DOLLARS

and CENTS

EA 15.000 85

PROPOSAL SHEET
PROJECT STP 2011(879) TxDOT
COUNTY  DALLAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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5522 2006 RETROFIT DET WARN SURF(SURF APP OR 
CIP)

DOLLARS
and CENTS

EA 40.000 86

PROPOSAL SHEET
PROJECT STP 2011(879) TxDOT
COUNTY  DALLAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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ONLY
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Project Number: STP 2011 (879)  Sheet:  
 
County: Dallas  Control:  0918-45-802 
    
Highway: Various 
 
****Contractor and project inspectors are required to attend training and 
preconstruction meeting prior to beginning any activities. The training will be 
provided by the Department or Consultant.**** 
 
SW3P RESPONSIBILITIES 
 
TxDOT Area of Responsibility 
 
Responsible for the area defined by the limits of the subject project, except for those 
areas utilized and operated by the contractor.  These areas include, though are not 
limited to, areas used for field offices, equipment and/or material storage, and concrete 
or asphalt plants.  
 
TxDOT Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit 
(CGP) and operating the project within the requirements of the CGP for discharging 
storm water from the subject project and to notify MS4 permit holders of the intent to 
discharge storm water.   
 
File a Notice of Termination with TCEQ upon completion of the project when the 
exposed areas have been stabilized with a vegetative cover of at least 70%.   
 
Contractor Area of Responsibility 
 
Responsible for all areas under their direct operational control which includes, though 
not limited to, areas used for field offices, equipment and/or material storage, and 
concrete or asphalt plants.  These areas may be located on or off the subject project’s 
R.O.W. 
 
Contractor Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit 
(CGP) and adhering to all requirements of the permit for discharging storm water from 
the areas under their operational control.  Perform regular inspections, prepare a written 
report of deficiencies, and repair deficiencies within the time frame set forth by the 
permit.  File a Notice of Termination with TCEQ upon completion of the project when the 
exposed areas have been stabilized with a vegetative cover of at least 70%.  
 
Responsible under contractual obligations to TxDOT to install, clean, repair, replace or 
remove sediment and erosion control devices as indicated on TxDOT’s Inspection 
Reports, or as required by daily construction practices, within the time frame set forth by 
the permit. 
 

                                                   General Notes Sheet A          



Project Number: STP 2011 (879)  Sheet:  
 
County: Dallas  Control:  0918-45-802 
    
Highway: Various 
 
SPECIFICATION DATA 

 

Item Description Thickness Rate Quantity 

162 Block Sod N/A  4944 SY 

166 * Fertilizer (12-6-6) N/A 500 Lbs/Ac  Ton 

168 Vegetative Watering N/A  Mg/Ac 77.1 Mg 

* For contractor’s information only 

Table 3:  Basis of Estimate for Temporary Erosion Control Items 

Item Description Rate Quantity 

166* Fert (12-6-6) 500 Lbs /Ac  Ton 

168 Vegetative Watering  Mg/Ac  Mg 

*For contractor’s information only 
 
GENERAL 
The Engineer may modify the plans to clear conflicting utilities if in his opinion the 
conflicting utilities can not be adjusted to clear construction activities within five working 
days of the contractor's written notice of intent to utility companies plus any time 
extension granted by the Engineer. 
 

Access will be provided to all business and residences at all times.  Materials, labor and 
maintenance for these temporary accesses will not be paid for directly but will be 
considered subsidiary to the various bid items. 
 
The construction, operation and maintenance of the proposed project will be consistent 
with the state implementation plan as prepared by the Texas Commission on 
Environmental Quality. 
 
Environmental commitments are listed on the EPIC sheet of the plans.  Absolute 
adherence to those commitments is required. 
 
The disturbed area for this project, as shown on the plans is less than one acre.  
However, the Total Disturbed Area (TDA) will establish the required authorization for 
storm water discharges.  The TDA of this project will be determined by the sum of the 
disturbed area in all project locations in the contract, and all disturbed area on all 
Project-Specific Locations (PSL) located in the project limits and/or within 1 mile of the 
project limits.  The department will obtain an authorization to discharge storm water 
from the Texas Commission on Environmental Quality (TCEQ) for the construction site 
as shown on the plans, according to the TDA of the project. The contractor will obtain 
any required authorization from the TCEQ for the discharge of storm water from any 
PSL for construction support activities on or off of the project row according to the TDA 

                                                   General Notes Sheet B          



Project Number: STP 2011 (879)  Sheet:  
 
County: Dallas  Control:  0918-45-802 
    
Highway: Various 
 
of the project.  When the TDA for the project exceeds 1 acre, provide a copy of the 
appropriate application of permit (NOI, or Construction Site Notice) to the engineer, for 
any PSL located in the project limits or within 1 mile of the project limits. Follow the 
directives and adhere to all requirements set forth in the TCEQ, Texas Pollution 
Discharge Elimination System, Construction General Permit (TPDES, CGP). 
 
This project required permits with environmental resources agencies.  There is a high 
probability that an environmentally sensitive area could be encountered on the 
contractor designated Project-Specific Locations (PSL) for this project (haul roads, 
equipment staging areas, borrow pits, disposal sites, field offices, storage areas, 
parking areas, etc.).  Item 7.19.F, “Project-Specific Locations”, will provide a listing of 
regulatory agencies that may need to be contacted regarding this project.  
 
Leave all right of way areas undisturbed until actual construction is to be performed in 
said areas. 
 
When working near aerial electrical lines and/or utility poles, provide adequate safety 
measures as needed to comply with the appropriate sections of Federal and State 
regulations.  For electrical lines and poles shown in the plans, if the lines need to be de-
energized and/or if poles need to be braced, contact the electrical company to 
coordinate the de-energizing and bracing.  Work pertaining to de-energizing lines, 
bracing poles and any other protective measures required will not be paid for at the 
expense of TxDOT. 
 
Use established industry and utility safety practices to erect poles, luminaries, signs or 
structures near any overhead or underground utility.  Consult with the appropriate utility 
company prior to beginning such work.  
 
Underground utilities owned by the Texas Department of Transportation may be present 
within the Right-Of-Way on this project.  For signal, illumination, surveillance, and 
communication & control, call TxDOT Traffic Signal Office (214-320-6682) and/or 
TxDOT Freeway Management Office (214-320-4439) for locates a minimum of 48 hours 
in advance of excavation.  For irrigation systems, call TxDOT Maintenance Landscape 
Office (214-320-6205) for locates a minimum of 48 hours in advance of excavation.  If 
city or town owned irrigation facilities are present, call the appropriate department of the 
local city or town a minimum of 48 hours in advance of excavation. 
 
Repair or replace any structures and utilities that might have been damaged by 
negligence or a failure to have utility locates performed. 
 
Perform all electrical work in accordance with the National Electrical Code and Texas 
Department of Transportation Specifications. 
 

                                                   General Notes Sheet C          



Project Number: STP 2011 (879)  Sheet:  
 
County: Dallas  Control:  0918-45-802 
    
Highway: Various 
 
For the project to be deemed complete, permanently stabilize all unpaved disturbed 
areas of the project with a vegetative cover at a minimum of 70% density for the control 
of erosion.   
 
Consult with appropriate electric company representatives according to their respective 
area to coordinate electrical services installations. 
 
Meet weekly with the engineer to notify him or her of planned work for the upcoming 
week. 
 
Provide the engineer with a daily work schedule of planned work. 
 
Submit pre-letting questions by e-mail or fax as follows: 
Ray Wells, P.E., West Dallas Area Office 
e-mail: raymond.wells@txdot.gov 
 
The answers will be submitted in the same format in which they are received.  
 
Material On Hand (MOH) will not be used in calculating partial payments for 
Mobilization. 
 
Provide the Engineer with a copy of all DBE subcontractor agreements prior to 
commencing work. 
 
The following standard detail sheets have been modified: 
Plan set does not contain modified standards. 
 
When construction operations are within 400 feet of a signalized intersection, the 
Contractor will contact the District to determine/verify the location of loop detectors, 
conduit, ground-boxes, etc. prior to beginning work.  Any signal equipment damaged by 
the construction operations shall be repaired or replaced.  The method of repair or 
replacement shall be pre-approved and inspected by the Engineer. Depending on the 
type and extent of the damage, the Engineer reserves the right to perform the repair or 
replacement work and the Contractor will be billed for the cost of this work, and 
deducted from the monthly estimate. 
 
Remove and stockpile all grass and/or topsoil from the area of construction before 
placing concrete.  Backfill all edges with salvaged materials.  Furnish and place topsoil 
and sod as directed to return all areas to original conditions.  Consider subsidiary to 
pertinent Items. 
 
Sweep and remove all litter, construction debris and surplus material on the right of way 
within the project limits to keep the jobsite neat at all times. Keep roadways and 
sidewalks free of sediment.  Consider subsidiary to pertinent Items. 

                                                   General Notes Sheet D          
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County: Dallas  Control:  0918-45-802 
    
Highway: Various 
 
 
Restrict construction vehicles from traversing unprotected construction areas and areas 
with vegetative cover. 
 
If deemed necessary, the Engineer will determine actual time and placement locations 
of BMP’s and temporary measures once construction has begun. 
 
Item 8 
This Project will be a Five-Day Work week in accordance with Article 8.3.A.1. 
 
Project Specific Notes 
 
On this project, work will need to be ceased as determined by the engineer to 
accommodate Fair activities. The project will be left in a condition that will have the least 
impact on the traveling public as practicable as determined by the engineer. No 
additional time or compensation will be allowed for these actions. 
 
Removal of existing foundations, miscellaneous concrete, and various structures 
identified on the plans, are not paid for specifically but are subsidiary to the various bid 
items. 
 
Proposed curb ramps, sidewalks, curbs, and riprap is to be doweled 8in minimum into 
existing, using 1/2in reinforcement placed on 12in centers. 
 
Curb wall along ramps and landings, unless otherwise shown on the plans, is not paid 
for separately but is subsidiary to the ramp or landing. If the wall extends above the 
plane of the ramp, Ty C wall, unless otherwise noted on the plans, should be utilized. Ty 
C wall is paid for under Item 529. See special details sheets for more information. 
 
Miscellaneous site grading and excavation is not paid for separately and is subsidiary to 
the various bid items. This includes areas behind proposed retaining walls unless 
otherwise specified on the plans. 
 
Areas labeled with a “T” on the construction drawings allow the contractor to transition 
to existing conditions. Slope and grade of all transitions must be approved by the 
engineer. 
 
Existing sign placards on SH 180 curb returns should be saw cut and relocated to the 
face of curb for the proposed curb return. This work is not paid for separately but is 
subsidiary to item 531. 
 
It is the Contractors responsibility to ensure 36” clear width along the accessible route 
when signs are adjusted. 
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Sediment control fence and sand bags are to be used as directed by the engineer. 
 
Pedestrian extensions should match Campbell Company PPB 6” or H Extension 
Mounting Bracket or similar. 
 
Item 100: 
Remove and replace the existing roadway signs as shown on the plans, or as directed, 
during construction within the right of way.    
 
Item 104: 
Saw cut clean, accurate lines for concrete removal adjacent to existing drives and 
sidewalks to remain in place and at other locations as directed. Saw cutting is not a 
separate pay item. 
 
Items 105, 251, 305, and 354:   
Saw existing asphalt along neat lines where portions are to be left in place temporarily 
or permanently.  Sawing is not paid for directly, but is subsidiary to this item. 
 
Item 105: 
Properly dispose of unsalvageable material at your own expense. 
 
Items 110 and 132: 
Excavation and embankment for driveways, sleeper slabs, alleys and intersections will 
not be paid for directly, but will be considered subsidiary to this item. 
 
Item 160: 
Block sod is to be Bermuda or St. Augustine. Obtain approval for required species from 
engineer prior to placement. 
 
Item 168: 
Block sod is to be Bermuda or St. Augustine. Obtain approval for required species from 
engineer prior to placement. 
 
Item 340:  
Design for a target Laboratory-molded density of 97.0% when using the TGC (Tex-204-
F, Part I) 
 
Use aggregate that meets the Surface Aggregate Classification (SAC) requirement of 
Class B.  
 
Provide the engineer the opportunity to witness all mixture design tests. The engineer 
may require a retest if not given the opportunity to witness.  
 
Dilution of tack is not allowed.  
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Provide PG binder 64-22 in Type B mixture. 
 
Provide PG binder 70-22 in Type C (Surface) mixture. 
 
Item 354: 
Remove the loose material from the roadway before opening to traffic. 
 
Patch pavement cut to excessive depth by equipment failure with an approved epoxy 
material.  Re-plane patched area to an acceptable approved ride quality.  Payment for 
these corrections is subsidiary to this item. 
 
Item 360: 
Provide Class HES concrete where concrete pavement or pavement repair is specified 
in the plans.  Design Class HES to meet the requirements of Class P and a minimum 
average flexural strength of 400 psi or minimum average compressive strength of 2600 
psi in 24 hr. 
 
Item 400: 
Structural Excavation is not paid for directly but is considered subsidiary to pertinent 
Items.  
 
When placing concrete storm drain pipe on slopes of greater than 10 percent, provide 
cement stabilized backfill to a depth shown on the plans.  The aggregate shall conform 
to the requirements of Article 421.2.E.2. 
 
Item 427: 
Surface Area 1 shall receive a rub finish unless otherwise shown on the plans.  
 
Item 450: 
Verify dimensions in the field prior to fabrication of pedestrian handrail. 
 
Item 464: 
The concrete collars and the connections of pipes to existing or proposed concrete 
boxes or pipe will not be paid for directly but will be considered subsidiary to the various 
bid items. 
 
Item 471: 
Tackweld all inlet grates and manhole covers to the frame with two 1-inch welds.  
Supply un-painted cast iron inlet grate and frame and/or cast iron manhole frame and 
cover. 
 
Item 479: 
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Accept ownership of inlet grates and manhole covers and properly dispose of them 
outside the limits of the right of way in accordance with federal, state and local 
regulations. 
 
Submit a plan detailing proposed methods of handling phased construction at manholes 
and water valves.   
 
Payment for the phase construction will be considered subsidiary to this item.   
 
Item 496: 
Salvage all existing inlet grates and manhole covers being removed. 
 
Item 500: 
"Materials on Hand" payments will not be considered in determining percentages used 
to compute mobilization payments. 
 
Item 502: 
Provide written proposed lane closure information by 1:00 pm on the business day prior 
to the proposed closures.  Do not close lanes when this requirement is not met.   
 
When excavation is required next to a pavement lane carrying traffic and the widening is 
not completed by the end of the work day, backfill against the edge of the pavement 
with at least a 3:1 slope using an acceptable material to support vehicular traffic.  
Carefully remove and dispose of this material when work resumes.  Backfilling 
pavement edges, and the materials required for the work will be subsidiary to this item.   
 
Place barricades and signs in locations that do not obstruct the sight distance of drivers 
entering the highway from driveways or side streets.   
 
Do not operate or park any equipment/machinery closer than 30 feet from the traveled 
roadway after sunset unless authorized by the engineer.   
 
When moving unlicensed equipment on or across any pavement or public highways, 
protect the pavement from all damage using an acceptable method.   
 
Provide 1 shadow vehicles equipped with truck mounted attenuators as shown on the 
traffic control plan.  
 
Additional lanes may be closed during Off Peak Times or Lowest Times with written 
permission of the Engineer. Lane Closures during Off Peak Times may be started 
earlier or be extended later with written permission of the Engineer.  
 
Traffic Control Plans with Lane Closures causing backups of 20 minutes or greater in 
duration will be modified by the Engineer. 
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Place barricades prior to work at each intersection and leave in place until all work is 
completed. 
 
Install plastic mesh construction fence around each construction area if left unattended 
for more than two (2) hours or at the end of the work day. 
 
Incorporate and maintain a 3H:1V safety wedge into the proposed construction for any 
roadway edge of 2 in. or greater adjacent to a roadway under traffic. 
   
Provide within the limits of the project standard barricades, warning signs, delineators, 
lights, 28- in. cones, and flaggers in enough numbers and combinations as directed.   
 
Use a minimum of 2 flaggers, 2 advance warning flashing arrow panels (TY C), 2 of 
each signs CW20-5R or CW20-5L with appropriate distance plaques and CW9-2R or 
CW9-2L and 28-in. cones at each location in which milling or paving operations are in 
progress.  Maintain at least 1 lane of traffic in each direction during paving or milling 
operations.  Maintain at least the minimum numbers of lanes as directed.   
 
Do not close any lanes before 9:00 AM.  All lanes must reopen by 4:00 PM. 
 
Ensure all permanent signs necessary for the operation of any roadway are installed 
before opening that section of roadway to traffic, regardless of the phase during which 
the roadway construction occurs.  Erect the signs on temporary mounts if necessary 
until the permanent mounts are installed.  Consider subsidiary to the pertinent Item.  
Repair or replace any signs which are damaged by the Contractor’s operations during 
construction or which are deemed insufficient.   
 
When directed or approved, provide two uniformed, off-duty law enforcement officers 
with two officially marked vehicles (if patrol cruisers are available from the enforcement 
agency involved) during any work that requires a lane to be closed.  These officers in 
patrol cruisers (if provided) will be located as directed/approved by the Engineer to 
monitor and/or direct traffic during the lane closure.  The method used to direct traffic at 
signalized intersections will be as directed by the Engineer.  Additional officers and 
cruisers may be required when directed/approved by the Engineer.   
 
Uniformed law enforcement officers shall be used when directed by the Engineer.  
Rates for law enforcement officers and marked vehicles shall be by invoice plus 5%. 
Pedestrian detour routes may be necessary. Cost associated with temporary paths, 
signing, etc. are subsidiary to this item. 
 
Item 506:    
SW3P Maintenance Reports are made every seven calendar days.  Make corrections 
as soon as possible before the next anticipated rain event or within seven calendar days 
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after being able to enter the site to work for each BMP.  A BMP site being "Too Wet to 
Work" is the only acceptable reason for not accomplishing the corrections with the 
seven calendar day time limit and should be thoroughly documented on Form 2118.  If 
maintenance corrections are not made within this time frame then all work will cease, 
time charges will continue until SW3P is brought into compliance and is documented on 
Form 2118 after TxDOT review.  
 
This in no way releases the contractor of liability for noncompliance. 
 
Obtain from the Engineer a copy of the project’s TPDES Storm Water Program and 
Notice of Intent or Construction Site Notice.  Laminate the sheets and bond with 
adhesive to 36" X 48" plywood sign blanks.  Ensure the sheets remain dry.  Apply Type 
C Blue reflective sheeting as the background and add the text “SW3P” in 5" white 
lettering, centered at the top.  Attach the signs to approved temporary mounts and 
locate at each of the project limits or as directed by the Engineer.  SW3P Signs, 
maintenance, and repostings will be subsidiary to Item 502.  
 
Obtain the Engineer’s approval for proposed methods used for erosion control before 
starting each phase of construction.  
 
Consider the SW3P for this project to consist of the following items as directed: 
 
 Temporary Sediment Control Fence 
 Biodegradable Erosion Control Logs 
 Sandbags 
 
Item 529: 
Provide grooved joints at 10-foot intervals and 3/4 inch expansion joint material for 
doweled curb at the same locations as on the existing pavement.   
 
For Curb and Gutter sections, provide grooved joints at 10-foot intervals and 3/4 inch 
expansion joint material at a maximum of 50-foot centers and at all radius points and 
inlets.   
 
Curb and Gutter transitions will be paid for by the foot at the unit price for the 
corresponding curb or curb and gutter section.   
 
Saw joints at the same location as on the existing pavement.   
 
Item 531:  
All compliant ramps are to remain in place. 
 
Use an approved cast-in-place detectable warning system for new ramps.   
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Construct compliant curb ramps based upon referenced design criteria, Texas 
Accessibility Standards and TxDOT Pedestrian Facilities Standards.  Consider the 
locations of existing traffic and pedestrian control devices including loop detectors and 
pedestrian push buttons during curb ramp construction at signalized intersections, and 
construct ramps to allow such existing facilities to remain undisturbed and reused to the 
fullest extent possible while providing for full ADA compliance.  All corners are unique 
and it may be necessary to use various combinations of ramp elements to achieve a 
compliant ramp configuration. 
 
Review the curb ramp location and layout with TxDOT inspector prior to demolition so 
that both parties agree that the curb ramp can be installed properly.  Secure approval of 
all ramp locations prior to the placement of any permanent feature.  Should it become 
apparent at any time during the ramp layout and construction process that a curb ramp 
cannot be installed as indicated on the Project Drawings, promptly notify the TxDOT 
inspector. 
 
Any approval, inspection, or checking of the contractor’s layout by TxDOT and the 
acceptance of all or any part of it shall not relieve the contractor of his responsibility to 
secure the proper dimensions, grades and elevations of the various parts of the work. 
Proper dimensions are detailed on TxDOT Ped 05 standard details sheet and must 
conform to TDLR and TAS requirements for slopes and grades. 
 
Construction of each curb ramp is to be completed within seven (7) working days after 
start of construction process. Work shall be allowed to take place at multiple 
intersections in any direction. Construction process of curb ramps shall include: 
demolition of existing conditions, placement of concrete or brick, removal of lips, street 
surface patching in front of the curb or ramp, adjustment of counter slope within 24-
inches of the bottom of the ramp or curb and gutter, street level landings, backfill, 
placement of topsoil, grading and sodding, and clean-up. All other related work such as 
adjustment of crosswalk, special heat-welds, asphalt overlays, and other work that does 
not affect accessibility shall be completed per a schedule pre-approved by TxDOT. 
 
Item 540: 
Furnish one type of post throughout the project except as specifically noted in the plans. 
 
Item 618: 
Electrical certification for this project will be as per Item 7 of the current Texas Standard 
Specifications and any special provisions to Item 7. 
 
Use materials from pre-qualified producers as shown on the Construction Division 
(CST) of the Texas Department of Transportation (TxDOT) material producers list.  Use 
the following website to view this list:  Category is “Roadway Illumination and Electrical 
Supplies” 
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Secure permission and approval from the proper authority before cutting into or 
removing any sidewalks or curbs for installation of this Item.  
 
Place conduit under existing pavement by an approved boring method.  Do not place 
boring pits closer than 2 feet from the edge of the pavement unless otherwise directed.  
Do not use water jetting.  When boring is used for under pavement conduit installations, 
the maximum allowable over-cut is 1" in diameter.  When conduits are bored, do not 
exceed 18 inches in the vertical and horizontal tolerances as measured from the 
intended target point. 
  
Do not use a pneumatically driven device for punching holes beneath the pavement 
(commonly known as a "missile"). 
  
Furnish and install a non-metallic pull rope in conduit runs in excess of 50 feet. 
  
Use a colored cleaner-primer on all PVC to PVC joints before application of PVC 
cement. 
 
Adjust conduit and ground boxes as determined by the new location of curb ramps.  
Prior to casting ground boxes in place at same grade of new sidewalk or curb ramp 
verify final location and grade with TxDOT inspector.  Install conduit in an area not 
exceeding 2 ft. in any direction from a straight line with the depth of the conduit at least 
2 ft. unless otherwise shown on the plans.   
 
The location of conduits and ground boxes are diagrammatic only and may be shifted to 
accommodate field conditions as directed. 
 
Seal all conduit ends with a pliable, non-hardening, non-toxic duct seal. Use a duct seal 
that does not adversely affect other plastic materials or corrode metals. 
 
Furnish and install non-metallic pull ropes in conduit installed for future use and cap 
using standard weather-tight conduit caps, as approved.  This work will not be paid for 
directly, but is subsidiary to this Item. 
 
Item 624: 
Remove and replace all ground boxes that need to be adjusted to new sidewalk grade.  
Ground boxes conforming to the requirements of Item 624 and ED(3)-03 may be 
reinstalled as approved. 
 
Item 644: 
The contractor will prepare a traffic sign inventory prior to the commencement of any 
sign removal work. The inventory shall show the sign type, size, condition, and location.  
The inventory shall be approved by the Engineer. 
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Item 666: 
Install all pavement markings in accordance with the Texas MUTCD.  Elimination and 
installation of pavement markings may be accomplished in one phase toward the end of 
construction.  Interim construction pavement markings shall be required and paid for 
under the appropriate pay items. 
 
Apply Type I Reflectorized Pavement Markings with a thickness of 100 mils. 
 
Reference all existing islands, gores, and lane striping before commencing work and 
provide referencing that will include a sketch of the layout to the Engineer.  Obtain 
approval for placement of guide-marks before to installing any permanent pavement 
markings.  Consider subsidiary to the pertinent Item. 
 
Item 677: 
Use an approved mechanical method for the elimination of existing thermoplastic 
pavement markings. Damage to the pavement resulting from the removal raised 
pavement marker will be repaired by the contractor at his own expense.  
 
Remove and properly dispose of any existing raised pavement markings before 
beginning surfacing operations.  Remove the existing traffic buttons and pavement 
markers daily as work progresses and as directed.  Consider subsidiary to the pertinent 
Item. 
 
Item 684: 
Provide 18 AWG Type C signal cables for loop detector lead-ins.   
 
Provide stranded 14 AWG Type A signal cables.   
 
Provide a separate multi-conductor signal cable (14 AWG) inside pedestal poles and 
mast arm signal poles from the terminal strip to each signal head as shown on the 
plans.   
 
Item 687:  
The placement of the pedestrian push button pole has to be coordinated with the 
ground surface landing to access the button. The locations of the ramp and landing as 
shown in the plans can be shifted with the approval of the engineer to accommodate 
field conditions. 
 
Item 688: 
The pedestrian push button will be raised or flush and be a minimum of 2 inches in the 
smallest dimension.  The force to activate the control will be no greater than 5 lb/f.  The 
button placement has to be coordinated with the ground surface pad to access the 
button. The pedestrian push button shall be wired with a 2/C#14 loop detector cable in 
lieu of a #12 A.W.G. XHHW wire. 
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Item 690: 
Install Type C or D ground boxes as replacements.  Ground boxes conforming to the 
requirements of Item 624 and EC (3)-03 may be reinstalled as approved. 
 
Minor adjustments to existing pedestrian signal heads may be required and will be as 
directed.  This work will not be paid for directly but shall be considered subsidiary to the 
various bid items. 
 
Item 5522: 
Apply an approved surface applied detectable warning surface to otherwise compliant 
existing curb ramps as directed. 
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